

ADDENDUM NO. 5

To: All Plan Holders of Record and Interested Parties

Project: Clinton County Administration Building - Addition & Alterations

Project No.: 22072

Issue Date: March 11th, 2024

Bids Due: 2:00 PM, March 13, 2024

The following additions, revisions, corrections, and clarifications contained herein shall become part of the Construction Contract Documents for the Project and shall be included in the Scope of Work and Bid Proposals to be submitted. References made below to Specifications and Construction Drawings shall be used as a general guide only. Bidders shall determine for themselves the full scope of work affected by the Addendum items.

The following Addendum is part of the Construction Contract Documents dated February 13, 2024.

This Addendum consists of the following:

- Addendum No. 5 2 Pages
- Document 00 4113 Bid Form Stipulated Sum (Single Prime Contract) 2 pages ATTACHED

CHANGES TO CONTRACT DOCUMENTS

CHANGES TO TECHNICAL SPECIFICATIONS:

Add:

DOCUMENT 00 41 13 – BID FORM – STIPULATED SUM (SINGLE PRIIME CONTRACT)

Remove Sections:

- 00 41 00A BID FORM 1A
- 00 41 00B BID FORM 1B

CHANGES TO DRAWINGS:


No changes to the drawings are included in this addendum.

VENDOR APPROVALS:

None



It is required to acknowledge this addendum on the Bid Proposal Form.



END OF ADDENDUM NO. 5

800 556-4491

DOCUMENT 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

PRC	DJECT:	Administration Building Addition Clinton, Iowa	and Alterations			
BID	DER:	(Company Name)	(Bid Date)			
A.	ACKNOWLEDGEMENT OF ADDENDA					
	The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:					
	BIDDER has received and reviewed the following Addenda and is hereby					
		acknowledging, Addendu	ım Nothrough No.			
B.	CERTIFICATIONS AND BASE BID					
	Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, and having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services necessary to complete the construction of the above-named project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:					
	Lump-	Sum Price			_	
			(\$	(figures)	_)	
		(words)		(figures)		
C.	ALTERNATES (Bidder Note: For each alternate, place a check next to "Add" or "Deduct" or "No Change" that is applicable to the alternate)					
	Alternate No. 1 – Provide a price to deduct the Ceiling & Lighting Replacement portion of the project in it's entirety.					
	A	Add Deduct No Chan	ge			
	_		(\$	_	_)	
		(words)		(figures)		

UNIT PRICES

	1.	Unit-Price No. 1: Where the new roof edge flashings occur, provide a price to patch the new flashings into the existing roof membrane and replacing blocking as necessary. Patching & tie-in to meet requirements to maintain existing roof warranty, if applicable.								
				dollars (\$) per L.F.					
	2.	Unit-Price No. 2: Pnew 2'x2' ceilings		r out and replace the existin	g ceilings & grids with					
				dollars (\$) per S.F.					
≣.	TIME	OF COMPLETION								
	Docur	ments on a date spec hall fully complete t	cified in a written No	nereby to commence the Wo stice to Proceed to be issue e number of calendar day	d by the Architect					
=.	ATTA	ATTACHMENTS								
	The fo	ollowing documents a	re attached to and r	made a condition of this						
	Bi	d: Bid Security - Subi	mitted in separate e	nvelope						
SUI	3MITTE	D By								
(Company Name)										
	_									
	_	(Printed Name of Autho	orized Person)	(Title)						
	_									
	_	(City)	(State)	(Zip Code)						
	_	(Telephone Number)		(Fax Number)						

END OF DOCUMENT 004113